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TFC Contract No. 18-043-000

Jaime Beaman, AlA, Inc., dba Casabella Architects
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Project No. 20-007-2516

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
JAIME BEAMAN, AIA, INC., DBA CASABELLA ARCHITECTS

TFC CONTRACT NO. 18-043-000
ASSIGNMENT NO. 2

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2
(hereinafter referred to as “Assignment No. 2” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Jaime Beaman, AIA, Inc., dba Casabella Architects
located at 3821 Juniper Trace, Suite 104, Austin, Texas 78738 (hereinafter referred to as “PSP”)
(TFC and PSP are hereinafter referred to individually as a “Party” or collectively as “Parties”), to
be subject to the terms and conditions that follow.

1.0. DESCRIPTION OF PROJECT: The project for which PSP agrees to provide
Professional Services is generally described as to conduct a Feasibility Study for Public
Restrooms to be added to the Department of State Health Services Records Building,

either by Renovation or by a New Construction Building Addition (hereinafter referred to as the
“Project”), as further described in Exhibit A, PSP’s Proposal dated November 4, 2020, attached
hereto and incorporated herein for all purposes and consisting of three (3) pages.

2.0. DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall
be completed no later than December 31, 2021, unless terminated earlier as provided in Section
3.2 of the Agreement. The schedule is subject to adjustments for possible time extension;
however, any extension of time must be approved by the TFC and shall require an amendment to
Assignment No. 2.

3.0. SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions
shall be in accordance with the Agreement, any Special Conditions, and with this Assignment
No. 2.

4.0. SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 2 with its own forces unless otherwise specified. If the scope
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.
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5.0. FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2
shall not exceed the sum of Twenty-Nine Thousand Sixty and No/100 Dollars ($29,060.00). No
more frequently than once per month, PSP shall submit a Pay Application to TFC for services
performed and reasonable and necessary costs and expenses incurred through the last day of the
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6
of the Agreement.

6.0. IDENTIFICATION OF PSP PROJECT MANAGER AND ALL
SUBCONTRACTOR: (a) For this Assignment No. 2, PSP shall identify the Project Manager,
PSP’s employees and all subcontractors assigned to this project on the List of Project Manager
and Subcontractors (hereinafter referred to as the “List”), attached hereto and incorporated herein
for all purposes as Exhibit B.

(b) TFC reserves the right to approve the appointment of the PSP Project Manager
and to demand that the Project Manager, and any of PSP’s employees or subcontractors, be
removed and replaced if, in the sole opinion of TFC, their performance on this project or any
other projects, is and/or was inadequate or their continued involvement with the Project is, will,
or has become detrimental to the timely and successful completion of the project.

(© The Project Manager and Subcontractors identified in the List shall not be
replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written

consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or
delayed.

[This Space Intentionally Left Blank]
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7.0 ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this
Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and
such are intended as a complete and exclusive statement of the promises, representations,
negotiations, discussions, and other agreements that may have been made in connection with the
subject matter hereof. Unless an integrated attachment to this Assignment specifically displays a
mutual intent to amend a particular part of this Assignment, general conflicts in language
between any such attachment and this Assignment shall be construed consistently with the terms
of this Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION  CASABELLA ARCHITECTS

By: ﬁ/tiéc Mowak, Eprotine Director By: Dﬂmc Braman, MU, Prosidunt

07CF7EU555204CB EAFSFFO4AS 464

Mike Novak Jaime Beaman, AIA

Executive Director President

01/14/2021 | 9:54 Am CE)T 01/14/2021 | 9:12 AM CST

Date of execution: ate of execution:

PM J) PM
DGC | Sekbel
Dir @

DED @
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November 4. 2020

Kathryn Panak, Senior Project Manager
Texas Facilities Commission B ”
Facilities Design & Construction gCgSﬁT Eec g
1711 San Jacinto Blvd.

Austin, TX 78701

Reference: Department of State and Health Services (DSHS) Records Building
Fee Proposal for Feasibility Study to Add Public Restrooms

Dear Ms. Panak:

CasaBella Architects appreciates the opportunity to provide a proposal for professional design services to
perform a feasibility study for adding public restrooms at the above referenced facility.

We have visited the existing building to better understand the project and to develop a scope of work that
we believe will serve DSHS and the Texas Facilities Commission in the effort to identify potential options for
adding public restrooms near the waiting room. Based on our site visit and past conversations, we propose
the following scope of work:

Scope of Work
The following scope of work will apply to building spaces within the immediate area of the waiting room
being considered for the restroom addition:
e Review copies of record drawings to gain an understanding of existing systems
e Develop CAD drawings (floor plans) to reflect current space use and distribution
e Perform interior visual assessment including ceilings, walls, doors and other interior
architectural elements
e Visual assessment of existing mechanical, electrical and plumbing systems
e Visual assessment of existing structural components
e Develop two design options to add public restrooms. These options will be as follows:
o Reconfiguration of waiting room and adjacent offices to accommodate new restrooms
within the existing building envelope
o Public restrooms as a new building addition (outboard of existing building walls) and
reconfiguration of offices to create connection to waiting room
e Code Analysis looking at exiting requirements impacted by the new design
e Verification of recent code study regarding existing concealed rated gypboard ceiling and
potential impact on construction of building addition
e Cost estimates for each design option described above
e Final report

CasaBella Architects | 3821 Juniper Trace #104 Austin, Tx 78738 | 512.458.5700 p | 512.458.5755 f | casabella-architects.com | 1 of 2
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Exclusions:

e Accessibility assessment of existing building

e Civil engineering assessment

e Geotechnical investigation

e Building envelope assessment looking at the condition of perimeter walls, windows, doors and
roof systems.

e Destructive work to identify potential problems at the building shell

e Additional iterations to the two options approved during the design presentation meeting.

FEE

Our fee for this work is a lump sum amount and is broken down as follows:
CasaBella Architects $13,750
Encotech Engineering (MEP) $10,000
Steinman+Luevano Structures $3,500
Project Cost Resources $1,810 .
TOTAL $29,060

We will submit our invoice monthly based on percentage of completion. Reimbursable expenses for
copies are included in the above fee.

Additional design services, not included in the original scope of work, will be billed on an hourly basis
per previously approved rates in the original master agreement. Owner approval will be required prior
to performing the work and invoicing.

Please do not hesitate to give us a call if you have any questions or need additional information. Thank
you very much for considering our proposal and look forward to working with you on this project.

With warmest regards,

Jaime Palomo, AIA
Vice-President

CasaBella Architects 20f2
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LIST OF PSP PROJECT MANAGER

AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))
A. PSP Project Manager: Jaime Palomo, AIA
CasaBella Architects 3821 Juniper Trace #104, Austin TX 78738

(512)458-5700
1palomo(@casabella-architects.com

B. Subcontractors:

Encotech Engineering 1. | Lucas Stockburger, PE

(MEP) 8500 Bluffstone Cove, B-103 Austin TX 78759
(512)758-7780

lucas.stockburger@eec-tx.com

Steinman Luevano 2. | Richard Luevano, PE
Structures 5901 Old Fredericksburg Rd, B101 Austin TX 78749
(Structural) (512)891-6766 x 302
rich@slstructures.com
Project Cost Resources 3. | Belinda Williams
(Cost Estimating) 410 West Grand Parkway South, Suite 390

Katy, TX 77494
281-497-4171
bwilliams@pcrcost.com

For use with all 2018 IDIQs
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